



FOOTHILLS DIVISION
4505 Golden Foothill Parkway
El Dorado Hills CA 95672
Phone: (916) 358-3650
Fax: (916) 941-8910

RICHARD W. SHEPARD, P.E.
Director of Transportation

Internet Web Site:
<http://co.el-dorado.ca.us/dot>

MAIN OFFICE:
2850 Fairlane Court
Placerville CA 95667
Phone: (530) 621-5900
Fax: (530) 626-0387



ADDENDUM No. 1

TO CONTRACT DOCUMENTS FOR

**WHITE ROCK ROAD REALIGNMENT AND WIDENING MANCHESTER DRIVE TO
LATROBE ROAD, CONTRACT No. 72401**

October 10, 2007

Contract #72401

To Contract Document Holders and Bidders:

This addendum is being issued to the contract documents for the White Rock Road Realignment and Widening Project.

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

Bids for this work have been RESCHEDULED to be opened on Wednesday October 17, 2007 at 2:00 pm.

This addendum is provided to all parties who purchased plan sets from the County. If there are subcontractors using the plan sets supplied to the builder's exchanges, the **PRIME CONTRACTOR** shall be **RESPONSIBLE FOR DISTRIBUTION OF INFORMATION CONTAINED IN THE ADDENDUM TO ALL SUBCONTRACTORS.**

MODIFICATIONS TO THE NOTICE TO BIDDERS:

1. **Page N-1:** Top of page, second paragraph is amended to read:

will be received by the Clerk to the Board of Supervisors, at the Board of Supervisors Office, 330 Fair Lane, Placerville, California, until ~~Thursday, October 11 at 2:00 PM~~ **Wednesday, October 17, 2007 at 2:00 PM**, at which time bids will be publicly opened and read by the El Dorado County Department of Transportation.

2. **Page N-1:** The title block in the middle of the page is amended to read:

**CONTRACT NO. 72401
TO BE OPENED AT 2:00 P.M. ~~THURSDAY, OCTOBER 11, 2007~~ WEDNESDAY,
OCTOBER 17, 2007"**

MODIFICATIONS TO THE PROJECT PLANS:

1. **Page 56/80, SHEET Q-1, "SUMMARY OF QUANTITIES":** Revised Roadway Excavation column to total 24,748 cubic meters.

MODIFICATIONS TO THE SPECIAL PROVISIONS:

There are no changes to the special provisions with this addendum.

MODIFICATIONS TO THE PROPOSAL:

1. **Pages P-3 and P-4, Proposal Pay Items Bid Price Schedule:** The "Proposal Pay Items Bid Price Schedule," Pages P-3 thru P-4, shall be replaced by the attached "Revised Proposal Pay Items Bid Price Schedule," Pages P-3 thru P-4, dated October 10, 2007 and identified by the label "REVISED PER ADDENDUM NO. 1" printed on each sheet. The quantity for Bid Item #20 "Roadway Excavation" shall be increased to a total of 24,800 cubic meters. This bid item is still Final Pay. The "Revised Proposal Pay Items Bid Price Schedule," Pages P-3 thru P-4, dated October 10, 2007 shall be used by the bidder to provide their bid and shall become a part of the proposal.

Bidders shall staple the "Revised Proposal Pay Items Bid Schedule" to the inside back cover of the Contract Documents Book.

2. **Page P-10, Bidder's Bond:** Center of page, second paragraph is amended to read:

WHEREAS, the Principal has submitted the above-mentioned bid to the Obligee, as aforesaid, for certain construction specifically described as follows, for which bids are to be opened at Placerville, El Dorado County, California, on ~~Thursday, October 11, 2007~~ **Wednesday, October 17, 2007** for the construction of the"

Bidders:

1. Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal (Page P-9).
2. Submit proposals using the original Contract Documents Book, with all Addenda and "Revised Proposal Pay Items Bid Price Schedule" stapled to the inside back cover. Plan Holders who have already mailed their proposal can contact Monika Pedigo at (916) 358-3651 (email: mpedigo@edcgov.us) to arrange for the return of their proposal.
3. Inform all suppliers and subcontractors as necessary.

End of Addendum No. 1

Russell A. Lygaard DEPUTY DIRECTOR
for Approved by: Richard W. Shepard, P.E.
Director of Transportation

10-10-2007
Date

Attachments:

Revised Proposal Pay Items Bid Price Schedule, Pages P-3 and P-4, dated October 10, 2007 – (2 pages) labeled "REVISED PER ADDENDUM NO. 1"
Project plan sheet 56 labeled "REVISED PER ADDENDUM No. 1" on the sheet.



ROADWAY QUANTITIES

LOCATION	ASPHALT CONCRETE (TYPE A) (TONNE)	ASPHALT CONCRETE LEVELING (TYPE A) (TONNE)	ASPHALT CONCRETE LEVELING (TYPE A) (TONNE)	ROADWAY EXCAVATION (M3)	AGGREGATE BASE CLASS 2 (M3)	SAW CUT (M)	EMBANKMENT (M)	PAVEMENT REINFORCE FABRIC (M)	SLURRY SEAL (TYPE 11) (TONNE)	REMOVE SURFACING (M)	PLACE MISC AC (M2)	IMPORTED MATERIAL (SHOULDER BACKING) (M3)	COLD PLANE AC (M2)
WR 21-30.87 TO WR 30-81.78	10222	10222	10222	19519	6279	433	14050	124	31.5	122	623	2.68	181
WR 42-34.85 TO WR 42-59.08	483	483	483	499	299								
WR 30-81.78 TO WR 31-25.34	1865	1865	1865	1267	978	274			15.2			4.40	181
WR 31-25.34 TO WR 33-62.60	34	34	34	43	186				13.2				
AC DIKE (TYPE A)	77	77	77	3400							623		
MISC AREAS													
UNSATURABLE MATERIAL													
WR 27-40.00 TO WR 28-22.00										122	623		
TOTAL*	12681	1100	24748	24748	7742	707	14050	124	60.6	122	623	7.08	181

MINOR CONCRETE (CURB RAMP)

LOCATION	TRUNCATED DOMES (M)
MANCHESTER DRIVE	4.24
WINDFIELD WAY	8.48
LATROBE ROAD	24.56
TOTAL	37.3

EROSION CONTROL (TYPE D) (M)

LOCATION	AREA (M2)
WR 21-30 TO WR 32-69 RIGHT	2642
WR 21-30 TO WR 32-69 LEFT	4693
TOTAL	7335

IRRIGATION CROSSOVER

LOCATION	150 MM PLASTICE PIPE IRRIGATION LINE (M)
WR 20-25	30
WR 29-00	30
TOTAL	60

CLEARING AND GRUBBING

LOCATION	AREA (HA)
WR 21-30 TO WR 32-69	3.10
TOTAL	3.10

TEMPORARY SILT FENCE

LOCATION	LENGTH (M)
WR 21-33 TO 22-33 LT	100
WR 24-45 TO 25-45 RT	115
WR 27-20 TO 28-37 LT	220
WR 27-10 TO 28-20 RT	220
WR 29-00 TO 30-85 LT	150
WR 29-80 TO 30-85 RT	90
TOTAL	895

AC DIKE (TYPE A)

LOCATION	PLACE (M)	ASPHALT CONCRETE (TYPE A) (M)
WR 21-30.87 LT TO WR 23-09.12 LT	195	16
WR 31-31.84 RT TO WR 31-95.35 RT	65	5
WR 32-79.45 RT TO WR 33-62.03 RT	64	5
WR 32-02.63 RT TO WR 33-61.23 RT	91	8
TOTAL*	421	34

MINOR CONCRETE

LOCATION	A1-150 CURB (M3)	A2-150 CURB (M3)	SIDEWALK (M3)
WR 22-45 LT TO WR 23-05 LT	8		
WR 23-24 LT TO WR 24-31 LT	14		
WR 26-30 LT TO WR 26-50 LT	8		
WR 27-13 RT TO WR 27-83 RT	11		
WR 23-20 LT TO WR 26-60 LT		52	61.8
WR 24-39 RT TO WR 26-26 RT		37	40.5
WR 27-04 RT TO WR 30-09 RT		62	66.6
WR 27-39 LT TO WR 30-88 LT		48	61.2
WR 31-40 LT TO WR 31-59 LT		5	1.2
WR 31-19 RT TO WR 31-32 RT		2	2.7
TOTAL*	40	208	240

REVISÉ PER ADDENDUM No. 1

(m) = for information only, not a pay item.

REVISION: _____
 DATE: _____
 DRAWN BY: _____
 CHECKED BY: _____
 APPROVED BY: _____
 PROJECT NO: _____
 SHEET NO: _____ OF _____
 DATE: _____



EL DORADO COUNTY
 DEPARTMENT OF TRANSPORTATION

WHITE ROCK ROAD
 REALIGNMENT & WIDENING
 MANCHESTER DR TO LATROBE RD

SUMMARY OF QUANTITIES
 SHEET Q-1
 OF 60
 DATE: 7/24/01

**REVISED PROPOSAL PAY ITEMS BID PRICE SCHEDULE
WHITE ROCK ROAD REALIGNMENT AND WIDENING
CONTRACT NO. 72401**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
1	034655	Prepare Fugitive Dust Control Plan	LS	1		
2	074019	Prepare Storm Water Pollution Prevention Plan	LS	1		
3	074029	Temporary Silt Fence	M	900		
4	074031	Temporary Gavel Bag	M	80		
5	120090	Construction Area Signs	LS	1		
6	120100	Traffic Control System	LS	1		
7	120149	Temporary Pavement Marking (Paint)	M2	35		
8	120161	Temporary Traffic Stripe (Paint)	M	4460		
9	128650	Portable Changeable Message Sign	DAYS	750		
10	129000	Temporary Railing (Type K)	M	754		
11	129100	Temporary Crash Cushion Module	EA	112		
12	150221	Abandon Inlet	EA	1		
13	150646	Remove Barricade	EA	2		
14	150668	Remove Flared End Section	EA	2		
15	150742	Remove Roadside Sign	EA	10		
16	153103	Cold Plane Asphalt Concrete Pavement	M2	231		
17	152390	Relocate Roadside Sign	EA	12		
18	152438	Adjust Frame and Cover to Grade	EA	7		
19	160101	Clearing and Grubbing	HA	3.10		
20	190101	Roadway Excavation (F)	M3	24800		
21	198007	Imported Material (Shoulder Backing)	M3	7.1		
22	203001	Erosion Control (Blanket)	M2	1750		
23	203003	Straw (Erosion Control)	TONN	30		
24	203014	Fiber (Erosion Control)	KG	2970		
25	203021	Fiber Rolls (Wattle)	M	1500		
26	203024	Compost (Erosion Control)	KG	11800		
27	203045	Pure Live Seed (Erosion Control)	KG	183		
28	203061	Stabilizing Emulsion (Erosion Control)	KG	1100		
29	208502A	Irrigation Crossover	M	60		
30	260201	Class 2 Aggregate Base	M3	7750		
31	377501	Slurry Seal (Type II)	TONN	58.7		
32	390102	Asphalt Concrete (Type A)	TONN	12700		
33	394002	Place Asphalt Concrete (Miscellaneous Area)	M2	623		
34	394040	Place Asphalt Concrete Dike (Type A)	M	421		
35	510502	Minor Concrete (Minor Structure) (F)	M3	21		
36	510512	Concrete Arch Culvert (F)	LS	1		
37	513570	Retaining Wall (Modular Block)	M2	184		
38	566011	Roadside Sign-One Post	EA	17		
39	568001	Install Sign (Strap and Saddle Bracket Method)	EA	5		
40	641132	300 mm HDPE Pipe	M	26		
41	641134	450 mm HDPE Pipe	M	730		
42	641136	600 mm HDPE Pipe	M	225		
43	641138	750 mm HDPE Pipe	M	40		
44	700658	900 mm Corrugated Metal Pipe Riser	M	10		

REVISED PER ADDENDUM NO. 1

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
		(3.51 mm Thick)				
45	705336	450 mm Alternative Flared End Section	EA	2		
46	719300	Manhole	EA	4		
47	721010	Rock Slope Protection (Backing No. 1, Method B)	M3	238		
48	729010	Rock Slope Protection Fabric	M2	456		
49	731501	Minor Concrete (Curb) (F)	M3	40		
50	731504	Minor Concrete (Curb and Gutter) (F)	M3	206		
51	731517	Minor Concrete (Gutter) (F)	M3	4		
52	731521	Minor Concrete (Sidewalk) (F)	M3	240		
53	731623	Minor Concrete (Curb Ramp) (F)	M3	38.0		
54	750001	Miscellaneous Iron and Steel (F)	KG	3172		
55	800391	Chain Link Fence (Type CL-1.8)	M	27		
56	800701A	Barrier Fence (Type 105C)	EA	3		
57	820131	Object Marker (Type K)	EA	5		
58	832001	Metal Beam Guard Railing	M	50.3		
59	839521	Cable Railing	M	43		
60	839559	Terminal System (Type ET)	EA	3		
61	840515	Thermoplastic Pavement Marking	M2	302		
62	840560	Thermoplastic Traffic Stripe (Sprayable)	M	8330		
63	850111	Pavement Marker (Retroreflective)	EA	506		
64	861492	Modify Signal and Lighting	LS	1		
65	999990	Mobilization (10%)	LS	1		

(F) Denotes Final Pay Item

(S) Denotes Specialty Item

(LS) Denotes Lump Sum

TOTAL BID

\$

(NOTICE: Bidder's failure to execute the questionnaires and statements contained in this Proposal as required by applicable laws and regulations, or the determinations by El Dorado County based upon those questionnaires and statements, may prohibit award of the subject Contract to the Bidder.)

REVISED PER ADDENDUM NO. 1