



# COMMUNITY DEVELOPMENT AGENCY

## TRANSPORTATION DIVISION

<http://www.edcgov.us/DOT/>

### PLACERVILLE OFFICES:

**MAIN OFFICE:**  
2850 Fairlane Court, Placerville, CA 95667  
(530) 621-5900 / (530) 626-0387 Fax

**CONSTRUCTION & MAINTENANCE:**  
2441 Headington Road, Placerville, CA 95667  
(530) 642-4909 / (530) 642-0508 Fax

### LAKE TAHOE OFFICES:

**ENGINEERING:**  
924 B Emerald Bay Road, South Lake Tahoe, CA 96150  
(530) 573-7900 / (530) 541-7049 Fax

**MAINTENANCE:**  
1121 Shakori Drive, South Lake Tahoe, CA 96150  
(530) 573-3180 / (530) 577-8402 Fax

**DATE:** September 3, 2014

**TO:** All Prospective Bidders

**SUBJECT: Addendum No. 2**  
**Latrobe Road Gabion Wall Retrofit Project**  
**Contract No. PW 14-31074, Project No. 48145**

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE
2.01.	Cover Sheet, N-1	Change the Bid Opening Date from Thursday, September 4, 2014 to Monday, September 8, 2014 at 2:00 p.m.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Holders who have already mailed their proposal can contact Jennifer Rimoldi at 530-621-7592 (email: [Jennifer.Rimoldi@edcgov.us](mailto:Jennifer.Rimoldi@edcgov.us)) to arrange return of their proposal.

Inform all suppliers and subcontractors as necessary.

The Community Development Agency, Transportation Division is only sending this addendum by posting on the following website:

<http://www.edcgov.us/Government/DOT/Bids.aspx>.

If you are not a Contract Documents Holder, but request a set of documents to bid on this project, you must comply with the requirements of this addendum when submitting your bid.

**End of Addendum No. 1**



Recommended by:  
Matthew D. Smeltzer, P.E.  
Deputy Director, Fairlane Unit

9/3/14  
Date



Approved by:  
Steven M. Pedretti  
Community Development Agency Director

9/3/14  
Date